

Luci Digital Tech Services Corp.

17060 67ave NW
Edmonton, Alberta
T5T 1Y8
GST: 735172959 R0001



Invoice Date: Nov 20, 2024
Invoice Number: LD-20241120-EM001

Bill To:

Empire Mechanical Contractors Inc.
12 Chippewa Road, Sherwood Park, AB T8A 3Y1
780.417.1035
Noel Dowler - ndowler@empiremech.ca
Kevin Dowler - kdowler@empiremech.ca

Dear Noel & Kevin,

Thank you for this opportunity to assist Empire Mechanical in advancement of your technical infrastructure. Noel's vision for enhancing operations, streamlining processes, and prioritizing safety is forward thinking and achievable. For the initial development we will focus on development of the Empire App streamlining current operations and creating a base system to build upon.

Scope & Retainer

- **Scope:** Preliminary research, roadmap creation, and foundational development for the efficiency and safety app.

Item	Description	Hours/Quantity	Rate (per hour/unit)	Amount
Initial Retainer Fee	Research, development roadmap creation, and foundational app work for the efficiency and safety app.	100 Hours Approximate	\$50.00	\$5,000.00
			GST	\$250.00
			TOTAL	\$5,250.00

Payment: Upon Receipt – November 20, 2024

Payment Method:

EFT: daryl@lucidigital.net

Bank Transfer:

Transit Number: 01599
Institution Number: 003
Account Number: 1047083

Your business is greatly appreciated & I look forward to working with the Empire team.

Sincerely,

Daryl Harr 
11-20-24

Project Overview:

The **Empire App** is envisioned as a comprehensive tool to streamline operational, safety, and training processes while integrating seamlessly with existing systems. Below is a detailed breakdown of desired functionalities:

1. Employee Timesheets and Estimating Integration

- **Digital Timesheets:** Enable employees to fill out and submit timesheets digitally, ensuring accuracy and ease of tracking.
- **Integration with Estimating System:** Connect timesheet data to the existing estimating and job cost for accurate updates.
- **Task-Based Cost Categorization:** Incorporate the ability to associate specific employee costs to tasks performed onsite, improving estimate accuracy based on field performance.
- **Future Scalability:** Ensure the system supports enhanced reporting and analysis after employees are proficient in using digital timesheets.

2. Safety Compliance

- **Daily Pre-Start Inspections (PSIs):** Allow employees to complete daily PSIs digitally, automatically sending reports to the office for centralized storage.
- **Meeting Tracking:**
 - Weekly, monthly, and health/safety meetings can be logged, shared, and archived in a structured format.
- **Certification Management:**
 - A certification matrix tracks all employee certifications (e.g., First Aid) and proactively notifies individuals and the office of upcoming renewals.
- **Maintenance Tracking for Vehicles/Equipment:** Ensure company vehicles and equipment are maintained in line with the Empire Safety Manual. The app will track maintenance schedules and send automated reminders.
- **QR Code Site Scanning:** Assign unique QR codes to each job site for employees to scan. Scanning the code will prompt orientation videos and essential site-specific safety materials.

3. Training and Onboarding

- **Main Screen with Training Videos:**
 - Provide a library of training videos accessible from the app's main screen, categorized by job type or task.
 - Examples include:
 - Empire Orientation
 - Threader Procedure
 - Fall Arrest Protocols
- **Certification on Completion:**
 - Employees receive digital certifications upon completing specific training modules, with records stored for compliance.

4. Scalability and Future Enhancements

- Build the app to scale with additional features, such as advanced reporting, predictive analytics, and integration with IoT devices for field monitoring.
- Ensure the platform remains flexible to adapt to evolving business needs and technological advancements.

Week	Dates	Milestone
Week 1	Nov 25 - Dec 1, 2024	Relationship building and familiarization with project goals, team dynamics, and existing systems.
Week 2	Dec 2 - Dec 8, 2024	Immersion into current workflows, conducting friction checks to identify pain points and inefficiencies.
Week 3	Dec 9 - Dec 15, 2024	In-depth research and cost analysis for app features and integrations, aligning with business objectives.
Week 4-5	Dec 16 - Dec 29, 2024	Development of a detailed project timeline and roadmap for execution, ensuring clarity and feasibility.

The milestones and timelines outlined above are approximate and provided for reference only. Adjustments may occur based on project requirements, unforeseen challenges, or evolving priorities.